AMENDMENT OF SOLICITATION/MODIFICATION OF SUBGONTRACT

1. AMENDMENT/MODIFICATION NO. 2, EFFECTIVE DATE 3
FIVE {5} Jenuary 12, 1998 PAGE 1 OF 4

4_ISSUED BY: Fluor Danie! Fernald
P.0. Box 538704
Cincinnati, OH 45253-8704

5. NAME AND ADDRESS OF SUBCONTRACTOR (Mame, streer, oalmry, state, and zip code) 8. AMENDMENT OF SOLICITATION NO. DATE
PROSPECTIVE OFFERORS FO8P157721 11/21/97
7. MODIFICATION OF SUBCONTRACT NO. DATE

Us. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

O The sbove numbered solicitation is armended as set forth in ltem 10. The hour and date spacified for receipt of Offers s not extanded.
Offers must acknowledge receipt of this amendment prior to the hour and date spaecifisd in the sclicitation or as amended by ons of the following methods:

{al By complsting ltems 5 and 11, and returning ONE {1) copies of the amendment; (b} By acknowledging teceipt of this amendrment on sach copy of the offer submitted;
of (c] By separate { ] letter [ ] telagram [ ] facsimile which includes a referenca to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO
BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. if
by virtue of this amendment you desire to change an offer slrsady submittad, such change may be rmade by [ ] telegram or [ ] latter or [ ] facsimile, provided each makes
reference to the sclicitation and this smendment, and is ived prior to the opening hour and date specified.

9. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF SUBCONTRACTS/ORDERS.
IT MODIFIES THE SUBCONTRACT/ORDER NO. AS DESCRIBED IN ITEM 10,

A. THIS UNILATERAL MODIFICATION IS ISSUED PURSUANT TO: |Specify euthortyl. THE CHANGES SET FORTH IN ITEM 10 ARE MADE IN THE SUBCON-
TRACT IDENTIFIED IN ITEM 7.

8. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES SET FORTH IN ITEM 10.

C. THIS BILATERAL MODIFICATION IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and suthority)

E. IMPORTANT: CONTRACTOR [ is not, (] is raquired to sign this document end return copies to the issuing office.

10. DESCRIPTION OF AMENDMENT/MODIFICATION

REFER TO THE FOLLOWING PAGES FOR COMPLETE DETAILS OF THE AMENDMENT NO. 5

Except as provided hersin, all terme and conditions of the document 8 or 7, remain unchangad and in full force and affsct,

11A. NAME AND TITLE OF SIGNER (Type or print) 12A. Fluor Daniel Fernaid, Inc.

A. D. Sablosky
Contract Administrator

11B. SUBCONTRACTOR/OFFEROR 11C. DATE SIGNED 128B. 12C. DATE
SIGNED

1/12/98

(Signaturs of parson authorized to sign)

{Signature)
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Solicitation No. F98P15771
Subcontract No. FSC 614
Amendment No. 5

SOLICITATION NO. F98P157721
SUBCONTRACT NO. FSC 614

SOUTHERN WASTE UNITS (SWU) EXCAVATION /
ON SITE DISPOSAL FACILITY (OSDF) PHASE I

AMENDMENT NO. b
January 12, 1998

Refer To Action

Add to Part 8 - Environmental Health | after last bullet add:
and Safety & Training Requirements,
Section B, Subheading 10.1 "e The Contractor shall submit to FDF maintenance, repair
and inspection reports for heavy equipment and
machinery on a weekly basis. The Contractor shall
indicate the repair status of equipment or machinery on
the weekly report. FDF shall verify the repairs at least
bi-weekly and tag out of service equipment or machin-
ery that repairs have not been completed on that the
Contractor has reported as repaired. When FDF verifies
that an item has been repaired, it will be removed from
the repair checklist.”

THE FOLLOWING QUESTIONS HAVE BEEN ASKED

1. Q: Section 02212, Paragraph 1.4D requires the truck drivers signature on the OSDF Manifest.
Reduced PPE requirements for operators in enclosed cabs as described in Part 8 Paragraph
C.2.4.2is intended for use by the drivers of the Haul Truck who do not exit the vehicle or
open doors or windows. This appears to be contradictory to the requirements that the
operator remain inside the closed equipment when in the contaminated areas which consist
of the SWU, Haul Road and the OSDF Cell #1. Please clarify whether the reduced PPE
requirements described can be used for the haul truck drivers and if they can, when or
where the drivers will be allowed to sign the manifest for each load hauled.

A: The haul truck drivers will not be required to sign the manifest.

2. Q: Section 13000, BORROW AREA MANAGEMENT, Part 1, 1.04, A.1. If a retention basin is
required within the OSDF borrow area for surface water management, then will this basin
require lining {(whether the base of the basin encounters the GMA or not}?

A: The Borrow Area Sedimentation Basin will not be constructed by this Contractor. The
Borrow Area Sedimentation Basin and outfall structures will be constructed by others and
will be available at the beginning of Option A. The Contractor shall limit Borrow Area
Excavation and associated soil disturbance to less than five {5} acres. The Contractor shall
begin excavation on the western side of the Borrow Area and proceed east. Ercsion and
sediment control shall be as specified in the Borrow Area Management Restoration Plan.
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Solicitation No. F98P15771
Subcontract No. FSC 614
Amendment No. 5

3. Q:
A:
4 Q:
A:
5. Q:
A:
6 Q:
A:
7. Q.
A.

Is the CQA/CQC Consultant an independent subcontractor retained by FDF?
Yes.

Please define the roles and responsibilities of the contractors QA Manager and QC
Inspector.

The Quality Assurance Manager’s responsibilities for the project are: develop the project
specific Q/A Plan, Implement the Q/A Plan, and perform independent oversight of the
project to assure the work is being completed in accordance with contract requirements.

The Q/A Inspector’s responsibility is to perform documented inspections on field work to
assure it is being performed and completed in accordance with contract requirements.

Is the contractor required to duplicate tests performed by CQA/CQC Consultant?

The tests required to be performed by the Contractor are defined in the specifications.
Who prepares and submits the final certification report?

The CQAC Consultant.

Please provide a list of facilities that the Contractor will be responsible for.

The following is a list of fac'ilities that will be provided by FDF to the SWU Excava-

tion/OSDF Phase Il Contractor. The Contractor shall be responsible to control, manage and
maintain these facilities.

Facilities to support the Southern Waste Units Excavation:

FS-F-4002 (08/16/94)

1. Equipment Wash Facility - The Equipment Wash Facility near the SWU and related
infrastructure will consist of a concrete pad, drains, oil/water separator, a source of water
through three post hydrants and other appurtenances. The Contractor will be permitted to
withdraw 15 gpm from the three hydrants.

2. Three Retention Basins and associated piping systems - Three retention basins and
associated piping systems will be in place in the SWUs to control and manage surface
water. The Contractor shall manage the system including the pumps, removing sediment
and all other requirements necessary for proper functioning of the basins.

3. Impacted Material Haul Road - The contractor shall use the Impacted Material Haul Road
to haul material from the SWUs to the OSDF and OU1 Stockpile.

4. Ditches and other drainage control facilities - The ditches and drainage control facilities
around the SWUs will be managed by the Contractor including: rock lining, HDPE lining, silt
fence, vegetation, rock check dams, sand bag berm and other items.

5. Fencing - The perimeter (rad control) and perimeter basin fencing must be managed by
the Contractor.
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Solicitation No. F98P15771
Subcontract No. FSC 614
Amendment No. 5

6. Support Area - The Support Area including parking area and storage area will be turned
over to the Contractor,

7. Special Materials Transfer Area - A Special Materials Transfer Area will be in place on
the South Field. The Contractor shall use this facility and move and reconstruct it as
necessary as excavation proceeds.

8. Post Hydrant near Support Area - A post hydrant near the SWU Support Area will be
provided for use as a source of water for dust control.

9. Utility hook-ups for Electric and Phone/fax - The contractor will be provided with hook-
ups for electric and phone/fax in the Support Area for a temporary construction trailer
{trailer to be provided by Contractor).

Facilities to support the OSDF Phase Il (Liner and Cell Construction):
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1. OSDF Equipment Wash Facility - The Contractor shall use this facility to decontaminate
trucks exiting the Contamination Area to the OSDF Material Transfer Area or exiting off
site

2. Construction Water Well - The Contractor may use the Construction Water Well to
obtain non-potable water.

3. OSDF Material Transfer Area - The Contractor shall utilize the OSDF Material Transfer
Area to accept containerized debris from FDF. Refer to Exhibit of Part 6 - Statement of
Work.

Reference Part 1, Solicitation, Offeror, and Award Form, Base Contract CLIN No. 5
includes Debris Stock pile and OSDF East Material Stock Pile. This work was deleted in
Rev. 1 of Part 6, Scope of Work. Please clarify.

The Debris stock pile and OSDF East Material Stock Pile have been deleted from the scope
of work. Base Contract CLIN No. 5 does not include this work.

END OF AMENDMENT NO. 5
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